ECS File No:
JPA 08-155
AMENDMENT NO. 1

to
Memorandum of Understanding

between

State of Arizona
Department of Transportation

and

State of Nevada
Department of Transportation

and

United States Department of Transportation
Federal Highway Administration

and

United States Department of Interior
Bureau of Reclamation

and

United States Department of Interior
National Park Service

for

ENVIRONMENTAL STUDIES
for
Hoover Dam Bypass Project
U.S. Route 93 over the Colorado River

This amendment to include design and construction activities to the memorandum of
understanding of July 31, 1997, as set forth below between the State of Arizona, the State of
Nevada, the United States Department of Transportation, and the United States Department of
Interior, is established as a matter of public record and shall be effective on the last date of the
approving signatures.



Whereas,

Whereas,

Whereas,

Whereas,

Whereas,

Therefore,

a Draft Environmental Impact Statement for the project was issued in September
1998, which addressed the feasibility of alternate bridge crossings of the Colorado
River, and associated approach roadways; and

the Sugarioaf Mountain Alternative was identified as the Preferred Alternative in
December 1998, on the basis of minimizing environmental impacts, engineering
and operational advantages, and lower construction costs; and

it is expected that a Final Environmental Impact Statement will be issued in
December 2000, followed by a Record of Decision; and

it is desired that the project delivery process proceed without unnecessary delay in
order to provide relief to the existing traffic congestion, to reduce the accident
rate, to reduce travel time, and to protect the employees, visitors, and facilities at
the Hoover Dam; and

it is desired to maintain continuity for project development activities, in order to
facilitate project delivery and management,

be resolved that the State of Arizona, the State of Nevada, the United States
Department of Transportation, and the United States Department of Interior do
hereby mutually agree to work in partnership to advance this project and to amend
this memorandum of understanding as follows:

1. The Federal Highway Administration, Central Federal Lands Highway Division
(CFLHD) will accept the lead role in the design and construction for the project, will
actively involve all other agencies through the Hoover Dam Project Management Team,
and will strive to advance the project in a timely, cost efficient, and professional manner.

2. CFLHD will perform final project design, produce contract plans, specifications, and
estimates, through the utilization of contract engineering services, as required.

3. CFLHD will advertise for bids, award, and provide contract administration services for
construction contracts, as required.

4, CFLHD will provide the Project Management Team with project schedules, budget
estimates, and progress reports throughout the life of the project.

5. CFLHD estimates that the cost to perform all activities associated with the design and
construction of the project as follows:

Design Engineering........cccccovciviries 5 18,000,000
Utility Relocation. ..o oeinscimeane 8 4,000,000
COnSIUCHON .. .ovvverccrcrieeeermne s e 102,000,000

Construction Engineering...........covrvennnn. $ 20,000,000



In summary, this amendment extends the partnership established by the memorandum of
understanding to include all activities associated with the design and construction of the
Hoover Dam Bypass Project. The undersigned commit their respective staifs to work together, in
a spirit of cooperation and teamwork, to complete the project efficiently in order to meet the
purpose and need established in the Environmental Impact Statement.

In witness whereof, the State of Arizona, the State of Nevada, the United States Department of
Transportation, and the United States Department of Interior hereto execute this
Amendment No. 1 to the Memorandum of Understanding.

State of Arizona
Department of Transportation

—

by WWCJ /{m date g//@?’/,;:f"&f

State of Nevada
Department of Transportation

bym date %f/ﬁ?)

United States Department of Transportation
Federal Highway Administration
Central Federal Laands Highwa

by - s V/ -
S

United States Department of Interior
Bureau of Reclamation

tvision

date f/g//dv

by ,_1_,%\) SW—\’i date 9 /300y

United States Department of Interior
National Park Jervice

date /cf/ &%9()




“ Central Federal Lands 555 Zang Street
(l ) Mail Room #2359

Highway Division
Lakewood, CO 80228
US.Department
of Transportation

Federal Highway

Administration AUG 3 1 20@0

In Reply Refer To:
HFL-16.2

Ms. Mary Peters

Director, Arizona Department of Transportation
Attention: George E. Wallace

206 South 17" Avenue

Phoenix, AZ 85007

Dear Ms, Peters:

As you are aware, we are in the final phases of completing the Environmental Impact Statement
for the Hoover Dam Bypass project. While we are continuing to focus on completion of the
environmental process, we are also preparing to manage the design and construction of the
project.

Five original amended memorandums of understanding for the project are enclosed for your
signature. The original memorandum of understanding has been amended to include Central
Federal Lands Highway Division’s (CFLHD) management of design and construction activities.
This amendment is necessary to ensure continued obligation of funds earmarked for the design
and construction of the project.

To make the signing process as efficient as possible, after you sign the five copies of the MOU,
please place the entire package into the enclosed envelope addressed to the next person on the
following list.

Mr. Thomas E. Stephens

Director, Nevada Department of Transportation

Mr. Tim Ulrich
Area Manager, Lower Colorado Dams Facilities Office

Mr. Alan O’Neill
Superintendent, Lake Mead National Recreation Area

Mr. Larry C. Smith
Division Engineer, Central Federal Lands Highway Division

When all signatures have been obtained, CFLHD will return one fully executed gujgi each
signatory office. ﬁ%EEVED

SEP 0 8 2000

Avizona Oept. of Transporiation
Director's Office



We are honored to work within this partnership in delivering this critically needed project.
Please contact Mr. F. Dave Zanetell at 303-716-2157 or me if you have any questions.

Sincerely yours,

Larry C. Smith
Division Engineer

Enclosures
Memorandum of Understanding (5 original documents)
Pre-addressed envelopes (4)

cc:

Mr. Thomas E. Stephens

Director, Nevada Departiment of Transportation
Attention: Tom Greco

Administration Building, Room 201

1263 South Stewart Street

Carson City, NV 8§9712-0001

Mr. Tim Ulrich

Area Manager

Lower Colorado Dams Facilities Office
Attention: Don Bader

P.O. Box 60400

Boulder City, NV 89006

Mr. Alan O’Neill

Superintendent

Lake Mead National Recreation Area
Attention: Bill Burke

601 Nevada Highway

Boulder City, NV 89005

Mr. Larry C. Smith

Division Engineer (HFL.-16.2)
555 Zang Street, Room 259
Lakewood, CO 80228



STATE OF ARIZONA
DEPARTMENT OF TRANSPORTATION

REQUEST FOR JOINT PROJECT AGREEMENT
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